FINPRQJ(S3) : 42717015201 (%)

Local NAME : USB 41 (SR 685)

PROJ LIMITS : FROM N OF E VIOLET 3T
RANK VENDOR NAME

CALL ORDER : 001

LETTING DATE : 03/13/13 2:30 pm
SET-ASIDE :

CONTRACT TIME : 145 WORKING DAYS

HUBBARD CONSTRUCTION COMPANY
OLDCASTLE SOUTHERN GRQUP, INC. D/B/A
LANE CONSTRUCTION CORPORATION (THE)
AJAX PAVING INDUSTRIES OF FLORIDA LLC

FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/02/13
PAGE : 001 -1
VENDOR RANKING

PROPOSAL ID : EJH98 PROPOSAL DESC :

DISTRICT T o The Improvements under this contract consist of Milling and
U/R CODE : Resurfacing of SR 685 from North of E. Violet St. to South
(AVAILARLE DAYS) of Sligh Ave., Also includes improvements to the exlisting

Drainage System and the Existing Pedestrian Facilities.
CONTRACTORS ARE REQUIRED TO BE PREQUALIFIED IN HOT PLANT
MIX-BITUMINOUS COURSE. A DBE Availability 0f 8.6% has been
established for this project.

F.A. NO. r N/A COUNTIES : HILLSBOROUGH

ROAD NAME : SR 685
TO SQUTH QF E SLIGE AVE

BID BID TOTAL % OVER
TYPE STATUS BID LOW BID
Responsive Winning bid $ 1,711,163.62 0.00%
APAC-SQUTHEAST, | Responsive $ 1,718,579.74 0.43%
i Responsive $ 1,847,340.60 7.85%
i Responsive 5 1,872,110.67 9.40%

N g

DISTRICIF SOWCTS ADMINISTRATOR

April 2, 2013@2:30 P.M.

THE DEPARTMENT INTENDS TO AWARD THIS CONTRACT TO THE

THIS CONTRACT WILL BE AWARDED SUBJECT

TO AVAILABILITY OF FUNDS

LOWEST RESPONSIVE BIDDER SHOWN ABOVE

Failure to file a protest within the time prescribed in section

: 120.57(3), Florida Statutes, or failure to post the bond or other

i security required by law within the time allowed for filing a bond
f shall constitute a waiver of proceedings under chapter 120,
Florida Statutes



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/16/13
PAGE : 001 -1
VENDCR RANKING

CALL ORDER : 001 PROPOSAL ID : ET7HSS PROPOSAL DESC

LETTING DATE : 03/13/13 2:30 pm DISTRICT : Q7 The Improvements under this contract consist of Milling and
SET-ASIDE : U/R CODE : Resurfacing of SR 685 from North of E. Viclet St. to South
CONTRACT TIME : 145 WORKING DAYS (AVAILABLE DAYS) of Sligh Ave. Also includes improvements to the existing

Drainage System and the Existing Pedestrian Facilities.
CONTRACTORS ARE REQUIRED TO BE PREQUALIFIED IN HOT PLANT
MIX~BITUMINOUS COURSE. A DBE Availabiity of 8.6% has been
established for this project.

FINPROJ(S) 1 42717015201 (%) F.A. NO. . N/A COUNTIES : HILLSBORCUGH

LOCAL NAME : USB 41 (SR 685) ROAD NAME : SR 685
PRQJ LIMITS : FROM N QF E VICLET ST TO SQUTH OF E SLIGH AVE
BID BID TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BID LOW BID
1 HUBBARD CONSTRUCTION COMPANY Responsive Winning bid $ 1,711,163.62 0.00%
2 OLDCASTLE SQUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST, Responsive $ 1,718,579.74 0.43%
3 LANE CONSTRUCTION CORPORATION (THE) Responsive $ 1,847,340.60 7.95%
4 AJA¥X PAVING INDUSTRIES OF FLORIDA LLC Responsive 5 1,872,110.67 9.40%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/16/13

TABULATION OF BIDS PAGE : 001 -2
CALL ORDER : 001 PROPOSAL ID E7HS8 PROPOSAL DESC
LETTING DATE : 03/13/13 2:30 pm DISTRICT The Improvements under this contract consist of Milling and
SET-ASIDE : U/R CODE Resurfacing of SR 685 from North of E. Violet St. to South
CONTRACT TIME : 145 WORKING DAYS (AVAILABLE DAYS) of 8ligh Ave. Also includes improvements to the existing
Drainage System and the Existing Pedestrian Facilities.
CONTRACTORS ARE REQUIRED TO BE PREQUALIFIED IN HOT PLANT
MIX-BITUMINOUS CQURSE. A DBE Availabiity of 8.6% has been
established for this project.
FINPROJ (8) 1 42717015201 (*) F.A. NO. N/A COUNTIES : HILLSBCOROUGH
LOCAL NAME : USB 41 (SR 68D5) ROAD NAME : SR 685
PROJ LIMITS : FROM N QF E VIOLET ST TO 30UTH QOF E SLIGH AVE
I ( 1) [ ( 2 ) I{ 3 )
JHUBBARD CONSTRUCTION COMPAN |OLDCASTLE SOUTHERN GROUP, I |LANE CONSTRUCTION CORPORATION (
LINE NO / ITEM CODE / ALT | ! |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o e
SECTION (0001 ROADWAY
| | i
0005 0101 1 LUMP | 170000.00000 170000.001 202000.00000 202000.00] 145000.00000 145000.00
MOBILIZATION 42717015201 | | |
0010 0102 1 145.000 LS | 131538.34000 131538.34] 17%000.00000 179000.001 225000.00000 225000.00
MAINTENANCE OF TRAFFIC 42717015201 | | |
0015 0102 3 250.000 CY | 2.00000 500.00] 10.74000 2685.00| 45.00000 11250.00
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | !
0020 0102 14 144.000 MH | 45.00000 6480.00} 43.00000 6192.001 42.00000 6048.00
TRAFFIC CONTROL OFFICER | I I
0025 0102 &0 17834.000 ED | 0.24000 4280.16| 0.21000 3745.14/| 0.70000 12483.80
WORK ZONE SIGN | | |
0030 0102 74 1 53909.000 ED | 0.14000 7547.26| 0.13000 7008.17| 0.05000 2695.45
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | |
0035 0102 74 2 492.000 ED | 0.30000 147.60] 0.21000 103.32] 0.35000 191.88
BARRICADE, TEMPORARY, TYPE III, 6’ | ! ® |
0040 Q102 76 544.000 ED | 6.00000 3264.00] 6.44000 3503.36] 8.05000 4379.20
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | I |
0045 0102 77 8002.000 ED | 0.35000 2800.70] 0.16000 1280.32] 0.41000 3280.82
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | i
0050 0102 78 1850.000 EA | 3.10000 5735.00| 3.60000 6660.00| 3.25000 6012.50
TEMPORARY RETROREFLECTIVE PAVEMENT \ | |
I | |

MARKER



FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE : 05/16/13
PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E7HSS LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07
b ( 1 ) I ( 2 ) I( 3 )
| HUBBARD CONSTRUCTION COMPAN |QLDCASTLE SOQUTHERN GROUP, I |LANE CONSTRUCTION CORPQRATION (
LINE NO / ITEM CODE / ALT ! | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e e e e
0055 0102 99 318.000 ED | 12.00000 3816.00] 16.11000 5122.98| 20.85000 6662.10
PORTABLE CHANGEABLE MESSAGE SIGN, | | \
TEMPORARY | |
0060 0102104 290.000 ED | 3.39000 983.10] 3.64000 1055.60] 4.10000 1189.00
TEMPCRARY SIGNALIZATION AND MAINTENANCE | | i
INTERSECTION | | : |
0065 0102107 1 290.000 ED | 11.78000 3416.20| 12.65000 3668.50] 5.15000 1493.50
TEMPORARY TRAFFIC DETECTION AND | | [
MAINTENANCE, INTERSECTION | | |
0070 0102911 2 28496.000 LF | 1.50000 42744.00] 0.15000 4274.40)| 1.40000 39894.40
PAVEMENT MARKING REMCVABLE TAPE, | | |
WHITE-BLACK, SOLID ( | |
0075 0102912 2 56992.000 LF | 1.50000 35488.00] 0.15000 8548.80| 1.40000 79788.80
PAVEMENT MARKING REMOVABRLE TAPE, YELLOW | | |
SOLID l |
0080 0104 10 3 50.000 LF | 1.00000 50.00} 3.000Q0 150.00| 0.80000 40.00
SEDIMENT BARRIER | |
0085 0104 18 37.000 EA | 50.00000 1850.00| 43.00000 1591.00| 84.00000 3108.00
INLET PROTECTION SYSTEM ] \ : |
0090 0107 1 0.500 AC | 500.00000 250.00] 500.00000 250.00| 2000.00000 1000.00
LITTER REMOVAL | \
0085 0107 2 0.5%00 AC | 500.00000 250.00] 250.00000 125.00] 2000.00000 1000.00
MOWING ! | |
0100 0109 71 2 145.000 DA | 113.58000 16469.10] 63.00000 9135.00] 140.00000 20300.00
FIELD OFFICE, 600 SQ FT | | |
0105 0110 1 1 0.040 LS | 166000.00000 166000.00] 34000.00000 34000.00] 50000.00000 50000.00
CLEARING & GRUBBING 42717015201 [ 1 |
0110 0110 4 1235.000 8Y | 14.01000 17302.351 23.63000 29183.05] 9.30000 11485.50
REMOVAL OF EXISTING CONCRETE PAVEMENT [ | |
0115 0120 2 2 18.000 CY | 25.02000 450.36] 10.74000 193.32] 90.00000 1620.00
BORROW EXCAVATION, TRUCK MEASURE [ | |
0120 0120 71 LUMP | 16252.59000 16252.59] 23000.00000 23000.00| 15000.00000 15000.00
REGULAR EXCAVATION (3-R PROJECTS ONLY) | | |
42717015201 \ |
0125 0285715 133.000 sY | 65.18000 8670.27| 76.25000 10141.25]| 99.00000 13167.00
OPTIONAL BASE, BASE GROUP 15 | | |
0130 0327 70 1 1467.000 8Y | 3.80000 5574.60] 2.30000 3374.10| 2.85000 4180.95
\ | |

MILLING EXIST ASPH PAVT, 1" AVG DEPTH




FLORIDA DEPARTMENT QOF TRANSPORTATION DATE : 05/16/13

TABULATION OF BIDS PAGE : 001 -4
CALL ORDER: 001 PROPOSAL ID: E7HO8 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07
[ { 1) [ { 2 ) I o 3 )
| HUBBARD CONSTRUCTION COMPAN |OLDCASTLE SQUTHERN GROUP, I |LANE CONSTRUCTION CORPORATION (
LINE NO / ITEM CODE / ALT f t |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMQOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o T - —
0135 0327 70 5 20775.000 SY | 2.59000 53807.25] 2.30000 47782.50| 2.25000 46743.75
MILLING EXIST ASPH PAVT, 2" AVG DEPTH I | |
0140 0327 70 6 1238.000 8Y | 4,22000 5224.36]| 2.30000 2847.40}| 5.35000 6623.30
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | I
DEPTH | | I
0145 0327 70 8 825,000 sY | 5.28000 4356.00] 2.30000 1897.50] 2.95000 2433.75
MILLING EXIST ASPH PAVT, Z 1/2" AVG | \ |
DEPTH | l |
0150 0327 70 11 12486.000 8Y | 2.27000 28343,221 2.30000 28717.80] 3.30000 41203.80
MILLING EXIST ASPH PAVT, 2 1/4" AVG \ | |
DEPTH ‘ r | l
0155 Q327 70 12 949.000 SY | 4.96000 4707,04 | 2.30000 2182.70] 1.95000 1850.55
MILLING EXIST ASPH PAVT, 1 1/4" AVG ; | |
DEPTH | [
0160 0327 70 13 279.000 8Y | 11.62000 3241.98| 2.30000 641.70] 6.00000 1674.00
MILLING EXIST ASPH PAVT, 1 3/4" AVG \ | |
DEPTH | |
0165 0334 1 12 2193.000 TN | 91.87000 20147Q0.91 ¢ 121.80000 267107.40| 134.00000 293862.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC B | | f
0170 0337 7 30 2101.500 TN | 118.27000 248544 ,411 132.97000 279436.46] 148.00000 311022.00
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC B, FC-9.5, RUBBER | [ |
0175 0339 1 2.800 TN | 261.88000 733.26| 620.3%000 1737.09| 960.00000 2688.00
MISCELLANEQUS ASPHALT PAVEMENT i | |
0180 0425 1351 1.000 EA | 4944.03000 4944.,.031 5516.54000 5516.54 ] 4600.00000 4600.00
INLETS, CURB, TYPE P-5, <10’ | | ;
0185 0425 1361 2.000 EA | 5450.02000 10900.04 ¢ 616€.02000 12332.04| 5305.00000 10610.00
INLETS, CURB, TYPE P-6, <10°' | | |
0190 0425 1451 1.000 EA | 6879.44000 6879.44 9102.78000 9102.78] 6500.00000 6500.00
INLETS, CURB, TYPE J-5, <10° | | |
0195 0425 1455 1.000 EA | 5170.00000 5170.00} 3870.47000 3870.47| 3200.00000 3200.00
INLETS, CURB, TYPE J-5, PARTIAL | | |
0200 0425 1711 1.000 EA | 4797.05000 4797.05| 5221.50000 5221.50} 4900.00000 4900.00
INLETS, GUTTER, TYPE V, <10 i l |
0205 0425 2 71 1.000 EA | 5325.16000 5325.1¢6/| 10479.27000 10479.27| 11200.00000 11200.00
MANHOLES, J-7, <10' | ! !
0210 0425 5 4,000 EA | 50.69000 202.76]| 400,00000 1600.00] 1050.00000 4200.00
| I |

MANHCLE, ADJUST



FLORIDA DEPARTMENT OF TRANSPCRTATION DATE : 05/16/13
TABULATION OF BIDS PAGE : 001 -5

CALL CRDER: 001 PROPOSAL ID: E7H®8 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

( 1) I ( 2 ) b 3 )
HUBRARD CONSTRUCTION COMPAN |CLDCASTLE SQUTHERN GROUP, I |LANE CONSTRUCTION CORPORATION. (
| \

LINE NO / ITEM CODE / ALT .
UNIT PRICE AMOUNT| UNIT PRICE AMQUNT| UNIT PRICE AMOUNT

PAINTED PAVEMENT MARKINGS, STANDARD,
WHITE, SOLID, 12"

|

|

|
ITEM DESCRIPTION QUANTITY |

—————————————————————————————————————————— o o o e R R e i e T T S e

0215 0425 5 1 40.000 EA | 27.46000 1098.401 400.00000 16000.00} 700.00000 28000.00
MANHOLE, ADJUST, UTILITIES t | |
0220 0425 6 54,000 EA | 26.40000 1425.60} 200.00000 10800.00] 425.00000 22950.00
VALVE BOXES, ADJUST \ | |
0225 0430175115 354.000 LF | 99.78000 35322.12| 102.51000 36288.54| 50.00000 17700.00
PIPE CULVERT,OPTIONAL MATERIAL, ROUND, | [ |
15"s/CD | | 1
0230 0430175118 204.000 LF | 105,35000 21491.40| 122.03000 24894.12| 62.00000 12648.00
PIPE CULVERT,OPTIONAL MATERIAL, ROUND, | | |
18"s/CD I |
0235 0436 1 1 50.000 LF | 239.10000 11955.00] 398.28000 19914.00] 136.00000 6800.00
TRENCH DRAIN, STANDARD | | |
0240 0443 70 3 74,000 LF | 243,20000 17996.80] 249.82000 18486.68| 124.00000 9176.00
FRENCH DRAIN, 18" ! l
0245 0520 1 10 524,000 LF | 20.00000 10480.00] 31.14000 16317.36} 20.00000 10480.00
CONCRETE CURB & GUTTER, TYPE F | | |
0250 0520 2 2 224.000 LF | 25.00000 5600.00| 31.14000 6975.36] 19.00000 4256.00
CONCRETE CURB, TYPE B | | |
0255 0520 2 4 995,000 LF | 25.00000 24875.00] 31.14000 30984.30]| 19.00000 18905.00
CONCRETE CURB, TYPE D ! f i
0260 0820 7 2 112.000 LF | 66.88000 7490.561 42.96000 4811.52]| 30.50000 3416.00
GRANITE CURR, RESET | | |
0265 0522 1 974,000 SY | 38.00000 37012.00]| 38.66000 37654.84| 50.00000 48700.00
SIDEWALK CONCRETE, 4" THICK | | \
0270 0527 1 10.000 EA | 450.00000 4500.00} 214.78000 2147.80] 215.00000 2150.00
DETECTARLE WARNING ON EXISTING WALKING | | |
SURFACE, RETROFIT i | |
0275 0570 1 1 128.000 SY | 5.00000 640.00} 6.73000 861.44| 10.00000 1280.00
PERFORMANCE TURF | | |
0280 0570 1 2 56.000 SY | 5.00000 280.00] 6.73000 376.881 10.00000 560.00
PERFORMANCE TURF, SOD | f |
0285 0710 11111 5.932 NM | 774.74000 4595.76]| 821.52000 4873.26| 770.00000 4567 .64
PAINTED PAVEMENT MARKINGS, STANDARD, f | |
WHITE, SOLID, &" | |
0290 0710 11122 432.000 LF | 0.25000 108.00] 0.28000 120.96] 0.30000 129.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | |
0295 0710 11123 7104.000 LF | 0.40000 2841.601 0.64000 4546.56| 0.60000 4262.,40

| | |

\ | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/16/13

TABULATION OF BIDS PAGE : 001 -6
CALL ORDER: 001 PROPQSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07
I« 1) b 2 ) b 3 )
|HUBBARD CONSTRUCTION COMPAN |OLDCASTLE SOQUTHERN GROUP, I |LANE CONSTRUCTION CORPORATION (
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMQUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o T e T e —
0300 0710 11124 40.000 LF | 0.60000 24,001 0.91000 36.40] 0.90000 36.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 18" | | |
0305 0710 11123 6738.000 LF | 1.00000 6738.001 1.45000 9770.10}4 0.90000 6064.20
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 24" | |
0310 0710 11131 4.714 GM | 224.81000 1059.751 354.38000 1670.55] 250.00000 1178.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0315 0710 11151 300.000 LF | 0.20000 60.00]| 0.28000 84.00] 0.10000 30.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, DQTTED / GUIDELINE/ 6-10 GAP | [ |
EXTENSION, 6" I ! |
0320 0710 11160 16.000 EA | 45.00000 720.00] 37.59000 601.44| 30.00000 480.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | I
0325 0710 11170 40.000 EA | 25.00000 1000.00} 23.63000 945.20] 18.00000 720.00
PAINTED PAVEMENT MARKINGS, STANDARD, [ | |
WHITE, ARROWS | |
0330 0710 11211 5.148 NM | 775.30000 3991.24| 821.52000 4229.18]| 770.00000 3963.96
PAINTED PAVEMENT MARKINGS, STANDARD, | | {
YELLOW, SOLID, &" \ | |
0335 0710 11224 312.000 LF | 0.60000 187.20] 0.91000 283.92| 0.90000 280.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 18" | | |
0340 0999 25 LUMP | 50000.00000 50000.00]| 50000.00000 50000.001 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | f
42717015201 I |
SECTION 0001 TOTALS | $ 1,541,998.97] $ 1,530,137.87]| $ 1,678,316.15
—————————————————————————————————————————— o o e e
SECTION 0002 SIGNING
[ I | .
0345 0700 20 11 48.000 AsS | 285.00000 13680.00] 301.76000 14484.48)| 195.00000 9360.00
SINGLE POST SIGN, &I, LESS THAN 12 SF | | |
0350 0700 20 12 9.000 AS | 755.00000 6795.00] 685.14000 6166.26] 500.00000 4500.00
SINGLE POST SIGN, F&I, 12-20 SF | | -
0355 0700 20 14 2.000 AS | 1020.00000 2040.00] 1417.33000 2835.06] 1300.00000 2600.00
i I

SINGLE POST SIGN, F&I, 21-30 SF



FLORIDA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER: 001 PROPOSAL ID: E7H9S LETTING DATE: 03/13/13 2:30 pm
| 1) | ( 2 ) I
| HUBBARD CONSTRUCTION COMPAN |QOLDCASTLE SOUTHERN GROUP, I |
LINE NC / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMQUNT| UNIT PRICE AMOQUNT |
—————————————————————————————————————————— e e e e e e
0360 0700 20 40 41.000 AS | 75.00000 3075.00] 133.16000 5459.56|
SINGLE PQOST SIGN, RELOCATE f [ |
0365 0700 20 &0 27.000 AS | 5,00000 135.00] 1.07000 28.89]
SINGLE POST SIGN, REMOVE f | |
0370 0700 21 11 1.000 AS | 2970.00000 2970.00] 3405.28000 3405.28|
MULTI- POST SIGN, F&I, 50 SF OR LESS [ | |
037% 0700 21 60 1.000 AS | 300.00000 300.00] 375.86000 375.86|
MULTI- POST SIGN, REMOQVE [ [ |
0380 0700 48 48 2.000 EA | 75.00000 150.00] 93.43000 186.86]
SIGN PANELS RELOCATE, 15 OR < | | |
0385 0700 48 &0 30.000 EA | 50.00000 1500.00| 1.07000 32.10/1
SIGN PANELS, REMOVE | | |
0390 0705 11 3 95.000 EA | 75.00000 675.00] 171.82000 1546.38|
DELINEATOR, FLEXIBLE HIGH VISABILITY | | |
MEDIAN | | |
0395 0706 3 925.000 EA | 3.10000 2867.50]| 3.65000 3376.251
RETRO-REFLECTIVE PAVEMENT MARKERS | | l
0400 0710 11290 126.000 SF | 2.00000 252.00| 1.07000 134.82}
PAINTED PAVEMENT MARKINGS, STANDARD, | | [
YELLOW, ISLAND NOSE | | [
0405 0711 11111 2.966 NM | 3204.32000 9504.01 | 4456.61000 13218.31|
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
g" | | |
0410 0711 11122 216.000 LF | 0.50000 194.40] 1.13000 244.08|
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
g | | |
0415 0711 11123 3552.000 LF | 1.50000 5328.00] 1.48000 5256.9¢|
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" t | |
0420 0711 11124 20.000 LF | 2.50000 50.00] 2.85000 57.001
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" | | !
0425 0711 11125 3369.000 LF | 3.80000 12802.20]| 3.92000 13206.48]
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | t
24" f |
0430 0711 11131 2.357 GM | 1001.27000 2359.99| 1288.66000 3037.37|
THERMOPLASTIC, STANDARD, WHITE, SKIP, | | . |
| | [

6"’

10-30 SKIP OR 3-9 LANE DROP

DATE 05/16/13
PAGE 001 -7
DISTRICT: Q7
¢ 3 )
LANE CONSTRUCTION CORPORATION (
UNIT PRICE AMOUNT
50.00000 2050.00
2.00000 54.00
3000.00000 3000.00
150.00000 150.00
2.00000 4.00
2.00000 60.00
140.00000 1260.00
3.00000 2775.00
0.80000 100.80
3200.00000 9491.20
0.80000 172.80
1.80000 6393.60
2.70000 54.00
3.25000 10948.25
1000.00000 2357.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/16/13
TABULATION QF BIDS PAGE : 001 -8

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

1)

( 2 )
HUBBARD CONSTRUCTION COMPAN

( 3 )
LANE CONSTRUCTION CORPORATION (

LINE NO / ITEM CODE / ALT

f | |
[ | |
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMQUNT
—————————————————————————————————————————— B e e
0435 0711 11151 150.000 LF | 1.00000 150.00] 1.13000 169.50] 0.50000 75.00
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
v | |
0440 0711 11160 8.000 EA | 100.00000 800.00] 161.08000 1288.04| 140.00000 1120.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0445 0711 11170 20.000 E& | 50.00000 1000.00] 55.84000 1116.80} 45.00000 900.00
THERMOPLASTIC, STANDARD, WHITE, ARROW [ | f
0450 0711 11211 2.574 NM | 3195.03000 8224.01] 4456.61000 11471.31} 3200.00000 8236.80
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | f
ek | ! [
0455 0711 11224 156.000 LF | 2.30000 358.80] 2.85000 444 .,60] 2.75000 429.00
THERMOPLASTIC, STANDARD, YBELLOW, SOLID, | | |
8" ! | I
SECTION 0002 TOTALS | $ 75,210,911 $ 87,542.85]| 3 66,002.45
—————————————————————————————————————————— e e L
SECTION 0003 SIGNALIZATION
\ | I
0460 0555 1 1 98.000 LE | 9.00000 887.881 9.73000 953,54 21.00000 2058.00
DIRECTIONAL BORE, LESS THAN 6&" \ | |
0465 0555 1 2 444,000 LE | 22.34000 9918.896] 23.99000 10651.56] 27.00000 11988.00
DIRECTIONAL BORE, 6" TO < 12" | | |
0470 0630 1 12 1938.000 LF | 3.61000 6996.18] 3.88000 7519.44| 8.00000 15504.00
CONDUIT, FURNISH & INSTALL, UNDERGROUND | | |
0475 0630 1 13 627.000 LE | 12.10000 7586.70] 12.3%9000 8144.73| 8.00000 5016.00
CONDUIT, FURNISH & INSTALL, SAWCUT & | | I
PLACE UNDER EXISTING PAVEMENT | | |
0480 0632 7 1 2.000 PI | 3002.99000 6005.981 3224.86000 6449.72| 2100.00000 4200.00
SIGNAL CABLE~ NEW OR RECONSTRUCTED | | [
INTERSECTION, FURNISH & INSTALL i | |
0485 0635 1 11 22.000 EA | 413.10000 9088.20] 443.62000 9759.64 | 490.00000 10780.00
PULL & JUNCTION BOX, F&I, PULL ROX 1 | |
0490 0646 1 11 16.000 EA | 776.02000 12417.44| 833.43000 13334.88]| 730.00000 11680.00
ALUMINUM SIGNALS POLE, PEDESTAL ! i |
0495 0653191 16.000 AS | 521.70000 8347.20] 560.25000 8964.00| 590.00000 9440.00
PEDESTRIAN SIGNAL, F&l, LED - COUNT s i |
DOWN, 1 DIRECTION | I |
0500 0660 2101 4.000 AS | 763.53000 3054.12] 819.94000 3279.76| 682.000C0 2728.00
| |

LOOP ASSEMBLY- F&I, TYPE A
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FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/16/13
TABULATION OF BIDS PAGE : 001 -9

CALL CRDER: 001 PROFPOSAL ID: E7HSS LETTING DATE: Q3/13/13 2:30 pm DISTRICT: 07

) ( 2 ) I ( 3 )
OLDCASTLE SQUTHERN GROUP, I |LANE CONSTRUCTION CORPORATION (

o~
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LINE NO / ITEM CODE / ALT

| |

| |

| |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e
0505 0660 2106 6.000 AS | 763.53000 4581.18| 819.94000 4919.64| 695.00000 4170.00
LOOP ASSEMBLY, F&I, TYPE F | | |
0510 0665 13 16.000 EA | 181.10000 2897.60) 194.48000 3111.68| 120.00000 1920.00
PEDESTRIAN DETECTOR, F&I, DETECTOR WITH | [ |
SIGN ONLY | [ !
0515 0670 5412 2.000 AS | 828.14000 1656.28| 889.33000 1778.661 745.00000 1490.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY, | | |
NEMA, 2 PREEMPT | |
0520 0685106 1.000 EA | 7432.37000 7432.37] 7981.50000 7981.50/ 7400.00000 7400.00
SYSTEM AUXILIARIES, Fs&I, | | ]
UNINTERRUPTIBLE POWER SOURCE | | |
0525 0690 20 14.000 EA | 42.09000 589,26 45.20000 632.80] 165.00000 2310.00
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0530 0690 31 2.000 BA | 168.36000 336.72] 180.80000 361.60] 200.00000 400.00
SIGNAL PEDESTAL REMQVAL | | |
0535 0690 70 16.000 EA | 21.04000 336.64 1 22.59000 361.44] 39.00000 624.00
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | ] |
0540 0630 290 2.000 PI | 505.07000 1010.14] 542.39000 1084.78| 410.00000 820.00
CONDUIT & CABLING~ WITHIN INTERSECTION, | | |
REMOVE ! | ]
0545 0690100 2.000 PI | 336.71000 673.42] 361.59000 723,181 300.00000 600.00
SIGNAL EQUIPMENT MISCELLANOUS REMQVE | | I
0550 0741 1 11 4.000 EA | 893.68000 3574.72| 859.71000 3838.84 ] 1000.00000 4000.00
TRAFFIC MONITORING SITE VEHICLE I | !
SENSOR-NON-WEIGHT, FURNISH & INSTALL, | | !
TYPE 1 AXLE SENSQR- IN RQAD i [ |
0555 0745 70 12 4.000 AS | 1061.11000 4244.44)\ 1139.51000 4558, 04 | 751.00000 3004.00
TMS INDUCTIVE LOOP ASSEM, F&Il, 2 LOOPS | [ |
/ LANE ' | |
0560 0746 71132 1.000 EA | 2318.31000 2318.31 1 2489.5%000 2489.59 2800.00000 2800.00
TMS CABINET,F&I, TYPE III, PEDESTAL MNT | | |
2 BACKPLANE f |
SECTION 0003 TOTALS [ s 93,953.74} $ 100,899.02} 5 102,932.00

CONTRACT TOTALS | $ 1,711,163.62]| $ 1,718,579.74} $ 1,847,340.60



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/16/13
TABULATION OF BIDS PAGE : 001 -10

CALL CRDER: 001 PROPOSAL ID: E7HS8 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07
¢ 4 )
|AJAX PAVING INDUSTRIES OF F
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT

{ )

SECTION 0001 ROADWAY

PAVEMENT MARKING REMOVABLE TAPE,
WHITE-BLACK, SOLID

| I I
0005 0101 1 LUMP | 177000.00000 177000.00] |
MOBILIZATION 42717015201 | | |
0010 0102 1 145.000 Ls | 155000.00000 155000.001 I
MAINTENANCE OF TRAFFIC 42717015201 | | f
0015 0102 3 250.000 CY | 66.73000 16682.501 l
COMMERCTIAL MATERIAL FOR DRIVEWAY | | [
MAINTENANCE | |
0020 010z 14 144.000 MH | 45.13000 6498.72| |
TRAFFIC CONTRQOL QFFICER | ! |
0025 0102 60 17834.000 ED | 0.20000 3566.80]|
WORK ZONE SIGN ! |
0030 0102 74 1 53%09.000 ED | 0.12000 64€9.08| |
TEMPORARY BARRICADE- TYPES I, II, DI, | ! |
VP, DRUM, OR LCD | I [
0035 010z 74 2 492.000 ED | 0.20000 98.40/ |
BARRICADE, TEMPORARY, TYPE III, &' | | |
0040 0102 76 544.000 ED | 6.02000 3274.88|
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL f | |
0045 0102 77 8002.000 ED | 0.15000 1200.301 |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B [ [
0050 0102 78 1850.000 EA | 2.51000 4643.50] |
TEMPORARY RETROREFLECTIVE PAVEMENT \ | |
MARKER | [ I
0055 Q102 99 318.000 ED | 15.04000 4782.72| |
PORTABLE CHANGEABLE MESSAGE SIGN, [ | |
TEMPORARY \ I
0060 0102104 290.000 ED | 21.06000 6€107.40] |
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | I
0065 0102107 1 290.000 ED | 12.04000 3491.60]
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0070 0102911 2 28496.000 LF | 1.40000 39884.40] |
[ I |
[ I i



DEPTH

FLORIDA DEPARTMENT OF TRANSPORTATION DATE 05/16/13
TABULATION OF BIDS PAGE 001 -11
CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07
[ ( 4 ) | ( ) (¢ )
|AJAX PAVING INDUSTRIES OF F | |
LINE NO / ITEM CODE / ALT | I [
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e s g o e e e e e e e e e e e e e e e e
0075 0102912 2 56992.000 LF | 1.40000 79788.80]
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | [
SOLID | | [
0080 0104 10 3 50.000 LF | 5.01000 250.50] f
SEDIMENT BARRIER f |
0085 0104 18 37.000 EA | 75.22000 2783.14| |
INLET PROTECTION SYSTEM i [ I
0090 0107 1 0.500 AC | 50.15000 25.08| |
LITTER REMOVAL I |
0095 0107 2 0.500 AC | 50.15000 25.08| | ~
MOWING ! | |
0100 0109 71 2 145,000 DA | 75.22000 10906.90] |
FIELD OFFICE, 600 SQ FT | | [
0105 0110 1 1 0.040 LS | 25000.00000 25000.00] |
CLEARING & GRUBBING 42717015201 | | |
0110 0110 4 1235.000 sY | 30.00000 37050.00] |
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0115 0120 2 2 18.000 cY | 100.64000 1811.52] |
BORROW EXCAVATION, TRUCK MEASURE | | |
0120 0120 71 LUMP | 20000.00000 20000.00] |
REGULAR EXCAVATION (3-R PROJECTS ONLY) | | |
42717015201 | I
0125 0285715 133.000 sY | 100.00000 13300.00} |
OPTIONAL BASE, BASE GRQUP 15 | ; |
0130 0327 70 1 1467.000 SY | 2.98000 4371.66} |
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0135 0327 70 5 20775.000 8Y | 2.73000 56715.75|
MILLING EXIST ASPH PAVT, 2" AVG DEPTH | ; ]
0140 0327 70 & 1238.000 sY | 2.73000 3379.74|
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0145 0327 70 8 825.000 SY | 2.73000 2252.25]| |
MILLING EXIST ASPH PAVT, 2 1/2" AVG | | |
DEPTH | |
0150 0327 70 11 12486.000 SY | 2.73000 34086.781 |
MILLING EXIST ASPH PAVT, 2 1/4" AVG | | [
DEPTH \ |
0155 0327 70 12 949.000 SY | 2.73000 2590.77| i
MILLING EXIST ASPH PAVT, 1 1/4" AVG { | |
l { |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/16/13
TABULATION QF RBIDS PAGE : 001 -12

CALL ORDER: 001 PROPOSAL ID: E7HSS LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

{ )

( ]
AJAX PAVING INDUSTRIES QF F |
LINE NO / ITEM CODE / ALT !

| |
I |
| |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT | UNIT PRICE BMQUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o i o e
0160 0327 70 13 279.000 3Y | 2.73000 761.67| |
MILLING EXIST ASPH PAVT, 1 3/4" AVG | | |
DEPTH 1 |
0165 0334 1 12 2193.000 TN | 140.00000 307020.00] |
SUPERPAVE ASPHALTIC CONC, TRAFFIC B 1 1 |
0170 0337 7 30 2101.500 TN | 155.00000 325732.50]
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC B, FC-9.5, RUBBER | i |
0175 0339 1 2.800 TN | 700.00000 1960.00]
MISCELLANEOUS ASPHALT PAVEMENT | | |
0180 0425 1351 1.000 EA | 3801.45000 3801.45] |
INLETS, CURE, TYPE P-5, <10' | | |
0185 0425 1361 2.000 EA | 4069.74000 8139.48| |
INLETS, CURB, TYPE P-6, <10' | | |
0190 0425 1451 1.000 EA | 3202.77000 3202.77| |
INLETS, CURB, TYPE J-5, <10' [ | |
0195 0425 1455 1.000 EA | 1862.89000 1862.89] |
INLETS, CURB, TYPE J-5, PARTIAL [ | |
0200 0425 1711 1.000 EA | 4159.84000 4159.84 | |
INLETS, GUTTER, TYPE V, <10°' l | |
0205 0425 2 71 1.000 EA | 4279.87000 4279.871 |
MANHOLES, J-7, <10' | |
0210 0425 5 4,000 EA | 328.85000 1315.40] |
MANHOLE, ADJUST | | |
0215 0425 5 1 40.000 EA | 359.24000 14373.60] |
MANHOLE, ADJUST, UTILITIES | | |
0220 0425 6 54.000 EA | 241.31000 13030.74| |
VALVE BOXES, ADJUST { |
0225 0430175115 354.000 LF | 78.21000 27696.34]
PIPE CULVERT,QPTIONAL MATERIAL,ROUND, | [ |
15"8/CD | [
0230 0430175118 204.000 LF | 84.45000 17227.80]| |
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, | | |
18"s/CD | |
0235 0436 1 1 50.000 LE | 180.43000 9021.50] |
TRENCH DRAIN, STANDARD | | |
0240 0443 70 3 74.000 LF | 158.02000 11693.48] |
! | |

FRENCH DRAIN, 18"



FLORIDA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/16/13
PAGE : 001 -13

PAINTED PAVEMENT MARKINGS, STANDARD,
WHITE, DOTTED / GUIDELINE/ 6~10 GAP

CALL ORDER: 001 PROPOSAL ID: E7HSS LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07
I ¢ 4 ) I ( ) I )
|AJAX PAVING INDUSTRIES OF F | t
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e e
0245 0520 1 10 524.000 LF | 46.100Q00 24156.40]
CONCRETE CURB & GUTTER, TYPFE F | | [
0250 0520 2 2 224.000 LF | 37.39000 8375.36] !
CONCRETE CURE, TYPE B [ | |
0255 0520 2 ¢ 995,000 LF | 39.90000 39700.50]
CONCRETE CURB, TYPE D \ | |
0260 0520 7 2 112.000 LF | 46.98000 5261.76| |
GRANITE CURE, RESET \ [ |
0265 0522 1 974.000 SsY | 84.32000 82127.68]| |
SIDEWALK CONCRETE, 4" THICK \ [ |
0270 0527 1 10.000 EA | 363.70000 3637.00] !
DETECTABLE WARNING ON EXISTING WALKING | | |
SURFACE, RETROFIT | [ |
0275 0570 1 1 128.000 sY | 10.00000 1280.00]
PERFORMANCE TURF ! i
0280 0570 1 2 56.000 SY | 10.00000 560.001
PERFORMANCE TURF, SOD | | |
0285 0710 11111 5.932 NM | 772.29000 4581.22] |
PAINTED PAVEMENT MARKINGS, STANDARD, [ | |
WHITE, SOLID, 6" | l |
0280 0710 11122 432.000 LF | 0.30000 129.60] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0295 0710 11123 7104,000 LF | 0.60000 4262.40 |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 12" | | |
0300 0710 11124 40.000 LF | 0.90000 36.00 |
PAINTED PAVEMENT MARKINGS, STANDARD, | i [
WHITE, SOLID, 18" | [ [
0305 0710 11125 6738.000 LF | 0.90000 6064.20] |
PAINTED PAVEMENT MARKINGS, STANDARD, | [ |
WHITE, SOLID, 24" | | i
0310 0710 11131 4.714 GM | 250.74000 1181.99} |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP l | i
0315 0710 11151 300.000 LF | 0.10000 30.00] |
I l I
f l |
| l I

EXTENSION, 6"



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/16/13
TABULATION OF BIDS PAGE : 001 -14

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

{ I )
AJAX PAVING INDUSTRIES OF F |
LINE NO / ITEM CODE / ALT |

| |
I !
| |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R e e et ittt
0320 0710 11160 16.000 EA | 30.08000 481.44]
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MES3SAGE | |
0325 0710 11170 40.000 EA | 18.05000 722.00] |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | l
0330 0710 11211 5.148 NM | 772.29000 3975.75]
PATINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, & | I |
0335 0710 11224 312.000 LF | 0.90000 280.801
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 18" | !
0340 0999 25 LUMP | 50000.00000 50000.001
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42717015201 | f
SECTION 0001 TOTALS [ $ 1,715,161.70| $ | $
—————————————————————————————————————————— o e e e e e e e e e e e T

SECTION 0002 SIGNING

DELINEATOR, FLEXIBLE HIGH VISABILITY
MEDIAN

| I !
0345 0700 20 11 48.000 AS | 195.58000 9387.84|
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |
0350 0700 20 12 9.000 As | 501.49000 4513.41| I
SINGLE POST SIGN, F&I, 12~20 SF | | |
0355 0700 20 14 2.000 AS | 1303.87000 2607.74| I
SINGLE POST SIGN, F&I, 21-30 SF | | |
0360 0700 20 40 41.000 AS | 50.15000 2056.15] |
SINGLE POST SIGN, RELOCATE | | |
0365 0700 20 &0 27.000 A5 | 2.01000 54.27|
SINGLE POST SIGN, REMOVE | ] |
0370 0700 21 11 1.000 A5 | 2858.78000 2958.78| |
MULTI- POST SIGN, F&I, 50 SF OR LESS | | |
0375 0700 21 &0 1.000 as | 150.45000 150.45] |
MULTI- POST SIGN, REMOVE | | [
0380 0700 48 48 2.000 EA | 2.01000 4.02] |
SIGN PANELS RELOCATE, 15 OR < | | |
0385 0700 48 &0 : 30.000 EA | 2.01000 60.30]|
3IGN PANELS, REMOVE | | !
0390 0705 11 3 2.000 EA | 140.42000 1263.78] I

| I !

| | l



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/16/13
TABULATION OF BIDS PAGE : 001 -15

CALL CRDER: 001 PROPOSAL ID: ETHSE LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

4 )

( I ( )
AJAX PAVING INDUSTRIES OF F |
|

LINE NO / ITEM CODE / ALT

| !
| !
| ]
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et T e et
0395 0706 3 925.000 EA | 0.80000 740,00/ l
RETRO~REFLECTIVE PAVEMENT MARKERS | | [
0400 0710 11290 126.000 SF | 3.01000 379.26/1 i
PAINTED PAVEMENT MARKINGS, STANDARD, | | !
YELLOW, ISLAND NOSE I I [
0405 0711 11111 2.966 NM | 3209.52000 9519.44| [
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
6" f f |
0410 0711 11122 216.000 LF | 0.83000 179.28} |
THERMOFLASTIC, STANDARD, WHITE, SOLID, | ! |
8" f ! |
0415 0711 11123 3552.000 LF | 1.81000 6429.12| |
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
12" | |
0420 0711 11124 20.000 LE | 2.71000 54.20] |
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" | |
0425 0711 11125 3369.000 LF | 3.26000 10982.94| l
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | |
0430 0711 11131 2.357 GM | 1002.98000 2364.02]
THERMOPLASTIC, STANDARD, WHITE, SKIP, | | [
6", 10-30 SKIP OR 3-9 LANE DRCP | | |
0435 0711 11151 150.000 LF | 0.52000 78.00]| |
THERMQPLASTIC, STANDARD, WHITE, | | |
DCTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | !
0440 0711 11160 8.000 EA | 140.42000 1123.36|
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | f |
0445 0711 11170 20.000 EA | 45.13000 902.60|
THERMOPLASTIC, STANDARD, WHITE, ARROW | f |
0450 0711 11211 2.574 NM | 3208.29000 8258.14| ]
THERMOPLASTIC, STANDARD,YELLOW, SOLID, | \ |
6" [ \
0455 0711 11224 156.000 LF | 2.76000 430.56|
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" ! I
SECTION 0002 TOTALS | $ 64,497.66| S \ $
—————————————————————————————————————————— o -

SECTION 0003 SIGNALIZATION



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/16/13
TABULATION OF BIDS PAGE : 001 -16

CALL ORDER: 001 PRCPOSAL ID: ET7HSS LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

{ ( )
AJAX PAVING INDUSTRIES OF F
LINE NO / ITEM CODE / ALT

| | |
| ] I
| ] |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE BAMOUNT
—————————————————————————————————————————— e
0460 0555 1 1 98.000 LF | 9.46000 927.08/|
DIRECTIONAL BORE, LESS THAN &" r | |
0465 0555 1 2 444,000 LF | 22.48000 9981.12|
DIRECTIONAL BORE, 6" TC < 12" { | |
0470 0630 1 12 1938.000 LF | 3.62000 7015.56]
CONDUIT, FURNISH & INSTALL, UNDERGROUND | | |
0475 0630 1 13 627.000 LF | 12.13000 7605.51] |
CONDUIT, FURNISH & INSTALL, SAWCUT & | | |
PLACE UNDER EXISTING PAVEMENT | | |
0480 0632 7 1 2.000 PI | 3007.66000 6015.32|
SIGNAL CABLE- NEW OR RECONSTRUCTED | | |
INTERSECTION, FURNISH & INSTALL | | |
0485 0635 1 11 22.000 EA | 413.88000 9105.36| |
PULL & JUNCTION BOX, Fs&l, PULL BOX | | |
0490 0646 1 11 16.000 EA | 777.90000 12446.40] |
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0495 0653191 16.000 AS | 523.26000 8372.16|
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0500 0660 2101 4.000 AS | 765.73000 3062.92]
LOOP ASSEMBLY- F&l, TYPE A | | |
0505 0660 2106 6.000 AS | 465.86000 2785.16| |
LOOP ASSEMBLY, F&I, TYPE F | | |
0510 0665 13 16.000 EA | 181.49000 2903.84] |
PEDESTRIAN DETECTOR, F&I, DETECTOR WITH | | |
SIGN ONLY | | !
0515 0670 5412 2.000 AS | 830.60000 1661.20]|
TRAFFIC CONTROLLER ASSEMBLY, MODIFY, | | ]
NEMA, 2 PREEMPT | |
0520 0685106 1.000 EA | 7446.63000 7446.63|
SYSTEM AUXILIARIES, F&I, | | |
UNINTERRUPTIBLE POWER SOURCE | | |
0525 0690 20 14.000 kA | 42.15000 590.10] |
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0530 0690 31 2.000 EA | 168.42000 336.84| |
SIGNAL PEDESTAL REMOVAL | | |
0535 069%0 70 16.000 EA | 21.05000 336.80] |
| I [

DETECTOR PEDESTRIAN ASSEMBLY REMCVE



FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm

DATE : 05/16/13
PAGE : 001 -17

DISTRICT: 07

4 )

( I )
AJAX PAVING INDUSTRIES QF F |
1

LINE NQ / ITEM CODE / ALT

| !
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOQUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T — ——————
0540 0690 90 2.000 PI | 505.85000 1011.70] |
CONDUIT & CABLING- WITHIN INTERSECTION, | | |
REMOVE | | |
0545 0690100 2.000 PI | 337.62000 675.24| |
SIGNAL EQUIPMENT MISCELLANQUS REMOVE | | |
0550 0741 1 11 4.000 EA | 896.40000 3585.60]
TRAFFIC MONITORING SITE VEHICLE \ | |
SENSQR-~-NON-WEIGHT, FURNISH & INSTALL, | | |
TYPE 1 AXLE SENSOR- IN ROAD | | |
0555 0745 70 12 4.000 AS | 1063.05000 4252.20]
TMS INDUCTIVE LOQOP ASSEM, F&I, 2 LOOPS | | |
/ LANE ! | |
0560 0746 71132 1.000 EA | 2324.57000 2324.57|
T™MS CABINET,F&I, TYPE III, PEDESTAL MNT | | ]
2 BACKPLANE | |
SECTION 0003 TOTALS | $ 92,451.31] $ | $
CONTRACT TOTALS | $ 1,872,110.67] $ 0.001 S 0.00
CERTIFIED TO BE A TRUE COPY AND APPROVED BY
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for f£iling a bond shall constitute a

waiver of proceedings under chapter 120, Florida Statutes.



